
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    02/08/07                    IN ORANGE COUNTY IN IRVINE, TUSTIN                                 02/13/07 
     CONTRACT NUMBER     12-0G4004                   AND SANTA ANA FROM ROUTE 405 AND 5                       CONTRACT CODE 'A ' 
     LOCATION            12-ORA-5-21.3/31.4          SEPARATION TO 0.5 KM NORTH OF                             28 CONTRACT ITEMS 
                                                     FOURTH STREET OVERCROSSING 
 
                                                     RESURFACE ROADWAY                         FEDERAL AID  ACIM-005-2(935)93E 
 
 
 
              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  0.0% 
 PROPOSALS ISSUED     9   FUND TOTAL   HA22     16,207,000                         TOTAL NUMBER OF WORKING DAYS    128 
 
 NUMBER OF BIDDERS  2    ENGINEERS EST     14,494,755.00  AMOUNT UNDER      3,773,755.00        PERCENT UNDER EST 26.04 
 PROGRAM ELEMENTS      RAS 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1 A)     10,721,000.00    2              ALL AMERICAN ASPHALT                  951 736-7600 
                                                                                                  00267073 
                     B)  128 DAYS X  15400                  P O BOX 2229                      FAX 951 739-4671 
                    -------------------- 
                   A+B)    12,692,200.00                    CORONA CA  92878-2229 
 
                   2 A)     14,678,412.50    1              R J NOBLE COMPANY                     714 637-1550 
                                                                                                  00782908 
                     B)  175 DAYS X  15400                  P O BOX 620                       FAX 714 637-6321 
                    -------------------- 
                   A+B)    17,373,412.50                    ORANGE CA  92856 
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          02/08/07                                                                                                 02/13/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     GLOBAL ROAD SEALING INC                                      LOOP DETECTORS 
           WESTMINSTER CA 
 
           SMITH AND SON INC                                            CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL 
           FALLBROOK CA 
 
           STERNDAHL ENTERPRISES INC                                    STRIPING AND MARKING 
           SUN VALLEY CA 
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          02/08/07                                                                                                 02/13/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     GLOBAL ROAD SEALING                                          ELECTRICAL 
           6341 KLAMATH DRIVE 
           WESTMINSTER CA  92683 
 
           SUDHAKAR COMPANY                                             STRIPING 
           1450 FITZGERALD 
           RIALTO CA  92376 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            3,500.00         3,500.00 
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM           10,000.00        10,000.00 
       3     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            2,000.00         2,000.00 
                         PROGRAM 
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           28,414.00        28,414.00 
       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           23,000.00        23,000.00 
       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          378,000.00       378,000.00 
       7 (S) 120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2          640               23.70        15,168.00 
       8 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M       262,000                 .49       128,380.00 
       9 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           58,000.00        58,000.00 
      10 (S) 150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         3,210                5.00        16,050.00 
                         STRIPE 
      11 (S) 150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         3,850                2.00         7,700.00 
      12 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2           15               57.00           855.00 
      13 (S) 150722      REMOVE PAVEMENT MARKER                         EA        2,080                2.00         4,160.00 
      14 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2      720,000                1.04       748,800.00 
      15     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            4,200.00         4,200.00 
      16     390126      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN     99,000               83.82     8,298,180.00 
      17     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN        230              510.00       117,300.00 
      18 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          650               63.00        40,950.00 
      19 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M       151,000                1.30       196,300.00 
      20 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         6,600                3.10        20,460.00 
      21 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         8,950                2.50        22,375.00 
                         (BROKEN 3.66 M - 0.92 M) 
      22 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        97,900                 .90        88,110.00 
                         (BROKEN 10.98 M - 3.66 M) 
      23 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,470                 .90         1,323.00 
                         (BROKEN 5.18 M - 2.14 M) 
      24 (S) 840574      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         5,800                2.50        14,500.00 
                         (BROKEN 10.98 M - 3.66 M) 
      25 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       26,700                2.05        54,735.00 
      26 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA       23,200                4.75       110,200.00 
      27 (S) 860810      INDUCTIVE LOOP DETECTOR                        EA          420              377.00       158,340.00 
      28     999990      MOBILIZATION                                   LS     LUMP SUM          170,000.00       170,000.00 
 
                                                                                                    A)         10,721,000.00 
                                                                                                    B)   12 DAYS X   15400 
                                                                                                           ----------------- 
                                                                                                   A+B)        12,692,200.00 
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     |------------------------------- 
 ITEM|            SECOND 
     |       BID         AMOUNT 
     |------------------------------- 
   1 |        12,000.00      12000.00 
   2 |        78,000.00      78000.00 
   3 |         5,000.00       5000.00 
   4 |        82,000.00      82000.00 
   5 |        55,000.00      55000.00 
   6 |       900,000.00     900000.00 
   7 |             1.15        736.00 
   8 |              .10      26200.00 
   9 |        75,000.00      75000.00 
  10 |             3.50      11235.00 
  11 |             2.25       8662.50 
  12 |           110.00       1650.00 
  13 |             2.20       4576.00 
  14 |             3.40    2448000.00 
  15 |         8,300.00       8300.00 
  16 |            96.00    9504000.00 
  17 |         1,300.00     299000.00 
  18 |            38.25      24862.50 
  19 |              .80     120800.00 
  20 |             2.20      14520.00 
  21 |             1.70      15215.00 
  22 |              .65      63635.00 
  23 |              .65        955.50 
  24 |             1.70       9860.00 
  25 |             1.15      30705.00 
  26 |             2.50      58000.00 
  27 |           525.00     220500.00 
  28 |       600,000.00     600000.00 
 
 TOT            A)     14,678,412.50 
                B)   175 DAYS X  15400 
                   -------------------- 
              A+B)     17,373,412.50 


